STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 29/ 05 I N SANTA CLARA COUNTY I N SUNNYVALE 11/ 30/ 05
CONTRACT NUMBER 04-165934 FROM 0. 5 KM NORTH OF ROUTE 85 AND CONTRACT CODE '"H '
LOCATI ON 04- SCL-85-18.7/20.0 280 SEPARATI ON TO 0. 25 KM NORTH COF 69 CONTRACT | TEMS
FREMONT AVENUE UNDERCRGOSSI NG
PLANTI NG AND | RRI GATI ON FEDERAL Al D ACST- X085-(039)E

P- X085- ( 039) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HA25 1, 588, 000 TOTAL NUMBER OF WORKI NG DAYS 920
NUMBER OF Bl DDERS 2 ENG NEERS EST 1,382,949. 00 AMOUNT UNDER 12, 423. 00 PERCENT UNDER EST 0. 90
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 370, 526. 00 1 WATKI N AND BORTOLUSSI | NC 415 453-4691
FORSTER AND KROEGER LANDSCAPE 00820975
MAI NTENANCE | NC A JO NT
VENTURE
77 LARKSPUR STREET FAX 415 453-4129
SAN RAFAEL CA 94901
2 1, 596, 414. 60 2 BAUVAN LANDSCAPE MC GUI RE AND 510 632-7676
(1 RREGULAR) HESTER 00863420
9009 RAI LROAD AVENUE FAX 510 562-5209

OAKLAND CA 94603



04- 165934 Bl D245

04- SCL-85-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 29/ 05 11/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BENTANCOURT BROTHERS CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
K M A CONCRETE CONCRETE
SAN JOSE CA
NO FAULT ASPHALT ASPHALT PAVI NG
PALO ALTO CA
RELI ABLE TREE EXPERT CLEARI NG ( PARTI AL)

CAKLAND CA



04- 165934
04- SCL-85-1 SUMMARY OF
11/ 29/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
11/ 30/ 05

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 M KE BROM ELECTRI C
COTATI  CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



04- 165934 Bl D245

04- SCL- 85- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 60 11.00 660. 00
2 037827 DRAI NAGE | NLET MARKER EA 7 140. 00 980. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00 3, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
5 037828 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 400. 00 2, 400. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 700. 00 1, 700. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
8 150821 REMOVE HEADWALL EA 1 2,000. 00 2, 000. 00
9 (S) 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 35 285. 00 9, 975. 00
(AERIALLY DEPCSI TED LEAD)
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
11 200002 ROADS| DE CLEARI NG LS LUMP SUM 115, 000. 00 115, 000. 00
12 200101 | MPORTED TOPSOI L MB 110 60. 00 6, 600. 00
13 200121 CULTI VATE (SO L AMENDVENT) M2 7,720 2.00 15, 440. 00
14 202006 SO L AVENDVENT VB 140 82. 00 11, 480. 00
15 202011 MULCH VB 2, 690 31. 00 83, 390. 00
16 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 11, 300 .20 2, 260. 00
17 037829 EROSI ON CONTROL ( NETTI NG) M2 940 6. 00 5, 640. 00
18 203021 FI BER ROLLS M 1,970 11. 00 21, 670. 00
19 204008 PLANT ( GROUP H) EA 85, 500 .26 22, 230. 00
20 037830 PLANT ( GROUP J) EA 330 3.50 1, 155. 00
21 204035 PLANT ( GROUP A) EA 5, 260 10. 00 52, 600. 00
22 204036 PLANT ( GROUP B) EA 260 30. 00 7, 800. 00
23 204038 PLANT ( GROUP U) EA 70 85. 00 5, 950. 00
24 037831 GRASS SEEDI NG M2 3,070 . 50 1, 535. 00
25 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 250, 000. 00 250, 000. 00
26 037832 MULCH ( PLANT ESTABLI SHVENT WORK) VB 2, 690 20. 00 53, 800. 00
27 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 25, 292. 00 25, 292. 00
28 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 4 230. 00 920. 00
29 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 8 235. 00 1, 880. 00
30 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 5 240. 00 1, 200. 00
31 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 26 250. 00 6, 500. 00
32 206615 65 MM ELECTRI C REMOTE CONTROL VALVE EA 3 300. 00 900. 00
33 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 1 400. 00 400. 00
34 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 4 3, 100. 00 12, 400. 00
(WALL MOUNTED)
35 (S) 037833 BASE STATI ON EA 1 12, 000. 00 12, 000. 00



04- 165934 Bl D245

04- SCL- 85- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 29/ 05 11/ 30/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 208249 20 MM PLASTI C Pl PE (PR 200) M 5, 433 10. 00 54, 330. 00
(SUPPLY LI NE)

37 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 2, 405 10. 00 24, 050. 00
(SUPPLY LI NE)

38 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 1,183 11.00 13, 013. 00
(SUPPLY LI NE)

39 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,028 12.00 12, 336. 00
(SUPPLY LI NE)

40 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 556 13.00 7,228.00
(SUPPLY LI NE)

41 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 833 14. 00 11, 662. 00
(SUPPLY LI NE)

42 (F) 208289 65 MM PLASTI C Pl PE (PR 315) M 1, 402 15. 00 21, 030. 00
(SUPPLY LI NE)

43 208304 WATER METER EA 2 6, 000. 00 12, 000. 00

44 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 3 2, 000. 00 6, 000. 00

45 208435 50 MV BACKFLOW PREVENTER ASSENMBLY EA 1 2,000. 00 2, 000. 00

46 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 1 3, 000. 00 3, 000. 00

47 208465 SPRINKLER ( TYPE A-5) EA 220 25. 00 5, 500. 00

48 208466 SPRI NKLER ( TYPE A- 6) EA 240 30. 00 7, 200. 00

49 208472 SPRI NKLER ( TYPE B- 2) EA 40 15. 00 600. 00

50 208482 SPRI NKLER ( TYPE C- 2) EA 1,090 11.00 11, 990. 00

51 208492 65 MV GATE VALVE EA 16 250. 00 4,000. 00

52 208509 25 MM WE STRAI NER EA 1 140. 00 140. 00

53 208510 32 MM WE STRAI NER EA 2 145. 00 290. 00

54 208512 50 MM WE STRAI NER EA 5 150. 00 750. 00

55 208517 20 MM QUI CK COUPLI NG VALVE EA 14 100. 00 1, 400. 00

56 037834 50 MM FLOW SENSOR EA 4 750. 00 3, 000. 00

57 (S) 037835 FLOW MONI TORI NG PACKAGE EA 4 2, 350. 00 9, 400. 00

58 (S) 037836 GPRS CELLULAR MODEM KI T EA 4 1, 650. 00 6, 600. 00

59 208798 200 MM WELDED STEEL Pl PE CONDUI T M 60 250. 00 15, 000. 00
(6.35 MM THI CK)

60 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 2 7,000. 00 14, 000. 00

61 (S) 037837 ASPHALT CONCRETE ( PAVI NG) M2 2,190 35. 00 76, 650. 00

62 (S) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 2,000. 00 1, 600. 00

63 620909 450 MM ALTERNATI VE Pl PE CULVERT M 200 200. 00 40, 000. 00

64 650069 450 MM REI NFORCED CONCRETE Pl PE M 2 500. 00 1, 000. 00

65 (SF)037838 M NOR CONCRETE ( PAVI NG) VB 90 600. 00 54, 000. 00



04- 165934 Bl D245

04- SCL-85-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 (SF)037839 M SCELLANEQUS | RON AND STEEL KG 150 10. 00 1, 500. 00
67 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 4 3, 000. 00 12, 000. 00
68 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 30, 000. 00 30, 000. 00
69 999990 MOBI LI ZATI ON LS LUWVP SUM 137, 000. 00 137, 000. 00

TOTAL 1,370, 526. 00



04- 165934 Bl D245

04- SCL-85-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 29/ 05 11/ 30/ 05
| TEM SECOND
Bl D AMOUNT

1 15. 00 900. 00

2 100. 00 700. 00

3 3, 500. 00 3500. 00

4 5, 300. 00 5300. 00

5 290. 00 1740. 00

6 1, 995. 00 1995. 00

7 22, 600. 00 22600. 00

8 475. 00 475. 00

9 650. 00 22750. 00
10 3, 600. 00 3600. 00
11 115, 000. 00 115000. 00
12 30. 00 3300. 00
13 5. 60 43232. 00
14 145. 00 20300. 00
15 00 0. 00
16 11 1243. 00
17 6. 00 5640. 00
18 7.50 14775. 00
19 50 42750. 00
20 4.00 1320. 00
21 7.00 36820. 00
22 16. 00 4160. 00
23 70. 00 4900. 00
24 2.60 7982. 00
25 250, 000. 00 250000. 00
26 40. 00 107600. 00
27 13, 000. 00 13000. 00
28 220. 00 880. 00
29 240. 00 1920. 00
30 260. 00 1300. 00
31 290. 00 7540. 00
32 333. 00 999. 00
33 360. 00 360. 00
34 5, 200. 00 20800. 00
35 25, 400. 00 25400. 00
36 11. 00 59763. 00
37 12. 00 28860. 00
38 13. 00 15379. 00
39 14. 00 14392. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68

69
TOT

04- 165934

04- SCL-85-1
11/ 29/ 05
SECOND
Bl D AMOUNT

15.00 8340. 00
21.00 17493. 00
18. 00 25236. 00
7, 700. 00 15400. 00
1, 410. 00 4230. 00
650. 00 650. 00
1, 500. 00 1500. 00
39. 00 8580. 00
45. 00 10800. 00
50. 00 2000. 00
20. 00 21800. 00
260. 00 4160. 00
80. 00 80. 00
100. 00 200. 00
39. 00 195. 00
150. 00 2100. 00
1, 000. 00 4000. 00
1, 400. 00 5600. 00
2, 000. 00 8000. 00
300. 00 18000. 00
7, 300. 00 14600. 00
27.00 59130. 00
2,132.00 1705. 60
115. 00 23000. 00
600. 00 1200. 00
660. 00 59400. 00
4.00 600. 00
200. 00 800. 00
42, 600. 00 42600. 00
.00 0. 00
1,596, 414. 60
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